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OIL INDIA LIMITED 
RAJASTHAN FIELD 

JODHPUR 

	
AMENDMENT No. 13 Dated 12.03.2024 
To TENDER No. GEM/2023/B/4272422 

 
1.0 This amendment against Tender No. GEM/2023/B/4272422 is issued as under: 

 
Sl. 
No. 

Section Existing Tender Clause  & 
Description 

Amended  Tender Clause  & 
Description 

1 Forwarding 
Letter, Para 2.0, 
table point (m) 

Mobilization period 
Initial mobilization : 75 Days 
from the date of mobilization 
notice 
Interim Mobilization : 15 days 
from the date of interim 
mobilization notice 

Mobilization period 
Initial mobilization : 120 Days 
from the date of mobilization 
notice 
Interim Mobilization : 15 days 
from the date of interim 
mobilization notice 

2 Part-3, Section-
IV, Schedule of 
Services/ Rates 
(SOR), Clause 
no. 10.0 

LIQUIDATED DAMAGE (LD): 
If the contractor fails to place 
the steam generator with 
manpower within the stipulated 
time limit of 75 days for first 
mobilization & 15 days for 
subsequent mobilization from 
the date of receipt of call letter 
or intimation by e-mail, then 
the contractor will be liable to 
pay liquidated damages to the 
company at the rate of 0.5% of 
annualized contract value for 
each week of delay in 
placement subject to a 
maximum of 7.5% of the 
annualized contract value. 
The Contractor to provide 
undertaking at the time of 
quoting against the tender that 
the steam generator with 
manpower will be placed for 
operation as per contractual 
terms within the date of 
placement. 

LIQUIDATED DAMAGE (LD): 
If the contractor fails to place the 
steam generator with manpower 
within the stipulated time limit of 
120 days for first mobilization & 
15 days for subsequent 
mobilization from the date of 
receipt of call letter or intimation 
by e-mail, then the contractor 
will be liable to pay liquidated 
damages to the company at the 
rate of 0.5% of annualized 
contract value for each week of 
delay in placement subject to a 
maximum of 7.5% of the 
annualized contract value. 
The Contractor to provide 
undertaking at the time of 
quoting against the tender that 
the steam generator with 
manpower will be placed for 
operation as per contractual 
terms within the date of 
placement. 

3 PART-2, Bid 
Evaluation 
Criteria, Clause 
no. 1.10 

MOBILISATION TIME: Time is 
the essence of this contract. 
The Bidder shall comply to 
complete the initial (1st) 
mobilization with all their 
resources and start the work at 
well site in Rajasthan within 75 
(Seventy-Five) Days from the 
date of LOA. The subsequent 
mobilizations should be within 
15 (Fifteen) days from the date 
of issue of mobilization notice 
by the Company against each 
call. The bidder must submit 

MOBILISATION TIME: Time is 
the essence of this contract. The 
Bidder shall comply to complete 
the initial (1st) mobilization with 
all their resources and start the 
work at well site in Rajasthan 
within 120 (One Hundred 
Twenty) Days from the date of 
LOA. The subsequent 
mobilizations should be within 
15 (Fifteen) days from the date of 
issue of mobilization notice by 
the Company against each call. 
The bidder must submit 
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categorical confirmation in this 
regard along with their 
"Technical" bid. Offers without 
confirmation of the stipulated 
mobilization time or with more 
mobilization time will be 
summarily rejected. 

categorical confirmation in this 
regard along with their 
"Technical" bid. Offers without 
confirmation of the stipulated 
mobilization time or with more 
mobilization time will be 
summarily rejected. 

 

2.0 The Bid Closing/Technical Bid Opening Date of the Tender is extended as:  

 

Bid Closing Date & Time :   19.03.2024 at 15-00 hrs. (IST)  

Technical Bid Opening Date & Time:  19.03.2024 at 15-30 hrs. (IST)  

 

3.0 All other Terms & Conditions of the Bid Document remain unaltered. 
 

***** 


